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City of Marietta‐ Department of Parks, Recreation and Facilities   205 Lawrence Street,    Marietta, GA 30061 

 
 
 
 
 
 

 
 
 

Custer Recreation Center Landscape Project  
RFB‐16‐37959 
Addendum # 2  

 
September 1, 2015 

 
Meeting Notes: 
 

1. The project scope of work was reviewed. 

 
2. It was expressed that time was critical.  The project is to be completed within 30 days of the 

notice to proceed. 
 

3. The contractor selected will be responsible for the preparation of the areas that he or she will be 
planting. 
 

4. The contractor selected will be required to coordinate with the general contractor for his or her 
portion of the work. 
 

5. Container plant materials shall have been in the specified container for at least 1 growing season.   
 

6. Bid and Performance bond will be required for bids over $40,000 
 

7. The River rock is on the bid for as alternate. 

 
 
Clarifications  
 
All trees shall be approved by the project City’s Project Manager prior to planting. 
 
  No additional clarifications 
 

Attachments: 

A. Plan Holders list 
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