



Lewis Park Site Improvements

Addendum # 2

November 11, 2013

Pre – Bid Meeting Notes:

1. A brief overview of the project was presented.
2. The Bid Form, unit prices, and job schedule was reviewed.
3. The City will remove 2 benches and 1 trash receptacle.
4. Erosion control will be determined at the pre-construction meeting. Materials identified in the unit price sheet will be used as necessary.
5. There are no permits on this project.
6. There is no bid bond.
7. The City will mark the irrigation equipment within the project limit. The contractor is responsible for bringing any damage to the City's attention immediately. The City will repair the damage.
8. Much of the construction will take place around an existing large Oak. The city recognizes that there may be some impact to the tree. The City Project manager will work with the contractor to properly handle roots that are exposed during construction.
9. The City will install protective fencing around the playground that will permit the use of the playground during construction. Public access to the remaining work area will be restricted. The contractor is responsible for securing his materials and equipment.
10. Per plans, there is a transition strip (paved concrete) sloped to transition into the playground area. This is a 4" slab poured similar to a side walk.

The bid opening date will not change.

END OF ADDENDUM #2